

ADDENDUM NO. 03
TO REQUEST FOR BID
REHABILITATE TAXIWAY ALPHA PHASE 2 AND TAXIWAY BRAVO PHASE 1
AT JACKSON MEDGAR WILEY EVERY INTERNATIONAL AIRPORT
JMAA PROJECT NO. 021-22
DATED JULY 19, 2022

This Addendum No. 3 ("Addendum") to the Request for Bid ("RFB") for services in connection with JMAA's Relocate Taxiway Alpha Phase 2 and Taxiway Bravo Phase 1, JMAA Project No. 021-22 at the Jackson Medgar Wiley Evers International Airport (JAN) as of this, 19th day of JULY 2022.

1. Defined Terms. Capitalized terms used but not defined in the Addendum have the respective meanings given in the RFB.

2. Questions and Answers:

a. From the Bid Schedules, Bid Item L-125-5.14 is "Airfield Guidance Sign Panel Modification and Relocation of Existing Sign". Am I correct in my assumption that the bid item aligns with the remarks, "REINSTALL/REPLACE PANEL" on the Airfield Signage Inventory? There are a total of 3 signs (RW-16, RW-18, RW-19) on the inventory and a total of 3 signs across the phases in bid schedule.

Correct, RW-16 is in Base Bid A and RW-18 & RW-19 are in Alternate 2.

b. If I am correct with my assumption in #1 then L-125.14 in both the Base Bid Schedule A and Additive Alternate Bid No. 2 lists all three signs as 2 modules. However one the signs (RW-16) is listed as 1 module on the Sign Inventory.

Update Item L-125-14 on Sheet G2.00 of the drawings, Page L-125-4 of the specifications, and Attachment 2 of Addendum 2 to read "L-125-14 Airfield Guidance Sign Panel Modifications of Both Sides and Relocation of Existing Sign, Size 2, Style 2, 1 or 2 Modules"

c. Sign A-2 is listed as 3 modules but the sign legend requires 4 modules.

The information shown in the column labeled "Modules" indicating 3 modules is correct. The column labeled Type should read "YYY".

d. Would the folks at Neel-Schafer just happen to have a list of what signs fall under which bid schedule?

The design shown on Sheets E1.26 and E1.27 shows the resulting conditions if Base Bid Sch. A, Base Bid Sch. B, Bid Alt 1, and Bid Alt 2 are awarded. The quantities shown in the bid schedule include additional panels that will be required if Bid Alternates 1 and 2 are not awarded. As stated in Note 5 on Sheet E.127, a final signage plan will be issued for construction after award, and total quantities may be adjusted accordingly. This drawing will be prepared and provided to the Contractor prior to the Pre-Construction Conference and preparation of shop drawings.

3. Acknowledgement of Addendum Per the General Requirement of the RFB. Respondents must acknowledge receipt of this, and any other Addendum issued in support of this RFB utilizing the Acknowledgement of Receipt of Addendum form provided in this Addendum as **Attachment 1**. Submit completed Acknowledgement of Receipt of Addendum forms, for each Addendum issued with Statement of Qualifications.

JACKSON MUNICIPAL AIRPORT AUTHORITY

Date: JULY 19, 2022

Marvin Buckhalter

Director of Procurement

Addendum #3 to RFB
Relocate Taxiway Alpha Phase 2 and
Taxiway Bravo Phase 1
JAN Project # 021-22

Attachment 1

Acknowledgement of Receipt of Addendum

Addendum #3

Issue Date: JULY 19, 2022

REQUEST FOR BID

REHABILITATE TAXIWAY ALPHA PHASE 2 AND TAXIWAY BRAVO PHASE 1

**AT JACKSON-MEDGAR WILEY EVERS INTERNATIONAL AIRPORT
JMAA PROJECT 021-22**

By signing this document, I _____, acknowledge this receipt of the above-mentioned addendum and that it shall be included with the Request for Bid submitted for consideration for the above-mentioned Bid.

Name of Firm _____

Signature

Date

Addendum #3 to RFB
Relocate Taxiway Alpha Phase 2 and
Taxiway Bravo Phase 1
JAN Project # 021-22